MassDEP LSS Contract	Attachment 1 -		Analyses for Initial Task Order (CO # 0)			
Site/Project Name:	BAW - Weymouth Fore River					
DEP Proj. #	101869.00		Date of Request	26-Feb-18	RTN(s)	
Laboratory Selected:	Alpha Analytical, Inc., 8 Walkup Drive, Westborough, MA 01581 Attn: James Occhialini					

Analyses with Standard Contract Unit Prices (Values in parenthesis are negative amounts)								
		Turn Around Time (TAT)	Samples and Analyses This Order				Contract Unit Price per Analysis	Total Price for Analyses this Order
DEP Code	Analyses Ordered This Order Only		# of Samples to be Analyzed	# of Field Dup's	# of Trip Blanks	# Lab QC	# of Analyses this Order		
IAS 3	TO-15 (with selective ion monitoring); TO-15	11-15 days	49				49	$230.00	$11,270.00
IAS 6	Canister cleaning (individual certification; TO-15/APH	11-15 days	49				49	$100.00	$4,900.00
IAS 11	Flow controller rental for canisters; TO-15/APH	11-15 days	49				49	$20.00	$980.00
			Std. Analyses Balance this Order Only						$17,150.00

Analyses Non-Standard Prices							
Description of Analyses	# of Smpl Analy	# Field Dup Analyses	# Trip Blank Analyses	# Lab QC Analyses	# of Analyses This Order	Cost Per Analyses	Total ($) This Order